STATE OF CALI FORNI A

PAGE 1
Bl D OPENI NG DATE 08/ 01/ 00 I N SOLANO COUNTY BETWEEN SUI SUN 08/ 02/ 00
CONTRACT NUMBER 04-0T0304 CITY AND RI O VI STA AT VARI QUS CONTRACT CODE ' A’
LOCATI ON 04- SOL- 12-15.9/20. 8 LOCATI ONS 61 CONTRACT | TEMS
CONSTRUCT PASSI NG LANE EXTENSI ONS FEDERAL Al D ACNH P012-(086)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 20 FUND TOTAL HB4N 2,116, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUVBER OF BI DDERS 4 ENG NEERS EST 1, 937, 000. 00 AMOUNT UNDER 581, 088. 10 PERCENT UNDER EST 30. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 355, 911. 90 2 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 1, 459, 340. 30 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 1, 734, 493. 00 3 R G W CONSTRUCTI ON | NC 510 490-1070
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
4 1, 831, 555. 50 4 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 CGHI LOTTI AVENUE FAX 707 585-1601

B I

D SUMMARY

SANTA RCSA CA 95407

DEPARTMENT OF TRANSPORTATI ON

Bl D245



04- 0T0304 Bl D245

04- SCOL-12-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 01/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL KI RK LANDSCAPE HYDROSEED ( PARTI AL)

EUREKA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
KENTS O L SERVI CE PAI NT Bl NDER ( PARTI AL)
STOCKTON CA
LANE SAFETY TRAFFI C CONTRCL ( PARTI AL)
BENI Cl A CA
Pl SOR FENCE FENCI NG ( PARTI AL)
Cl TRUS HEI GHTS CA
R AND R MAHER M NOR CONCRETE ( PARTI AL)

VALLEJO CA



04- 0T0304 Bl D245
04-SCOL-12-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 01/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL KI RK LANDSCAPE ERGCSI ON CONTROL
EUREKA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS SI GNS
NEWCASTLE CA
Pl SOR FENCE FENCI NG
Cl TRUS HEI GHTS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL KI RK LANDSCAPE ERGCSI ON CONTROL

EUREKA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA

STRI PI NG

SI GNS

FENCI NG



04- 0T0304 Bl D245

04- SCOL-12-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 01/ 00 08/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL ROBBI NS LANDSCAPE EROSI ON CONTROL ( PARTI AL)

GEORGETOMN CA
CENTRAL STRI PI NG SERVI CE TRAFFI C STRI PI NG AND PAVEMENT MARKERS ( PARTI AL)
RANCHO CORDOVA CA
Pl SOR FENCE FENCI NG ( PARTI AL)
Cl TRUS HEI GHTS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

SAN JOSE CA



04- 0T0304 Bl D245

04- SOL-12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 01/ 00 08/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 018751 TEMPORARY CONCRETE WASHOUT FACI LI TI ES LS LUMP SUM 9, 000. 00* 9, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 2, 900. 00* 2, 900. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 900. 00* 20, 900. 00
4 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,670 8. 20 13, 694. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,130 4.92 15, 399. 60
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 920 30. 00 2, 700. 00
7 120300 TEMPORARY PAVENMENT MARKER EA 930 4.00 3, 720. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,180 25. 00 79, 500. 00
9 018752 TEMPORARY CRASH CUSHI ON ( ADI EM EA 9 10, 000. 00 90, 000. 00
10 150605 REMOVE FENCE M 1,930 4.00 7,720. 00
11 150668 REMOVE FLARED END SECTI ON EA 6 400. 00 2, 400. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 810 1.65 1, 336. 50
13 071245 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 360 6. 80 22, 848.00
STRI PE
14 018753 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 3, 360 1.65 5, 544. 00
STRI PE
15 150742 REMOVE ROADSI DE S| GN EA 17 75. 00 1, 275. 00
16 150748 REMOVE ROADSI DE SI GN PANEL EA 1 125. 00 125. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 96 7.00 672. 00
18 018754 REMOVE CORRUGATED STEEL PI PE M 86 100. 00 8, 600. 00
19 152370 RELOCATE MAI LBOX EA 1 250. 00 250. 00
20 152390 RELOCATE ROADSI DE SI GN EA 2 125. 00 250. 00
21 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 530 15. 00 7, 950. 00
22 153210 REMOVE CONCRETE VB 21 500. 00 10, 500. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 440 16. 00 7, 040. 00
25 190185 SHOULDER BACKI NG STA 57 265. 00 15, 105. 00
26 194001 DI TCH EXCAVATI ON VB 38 60. 00 2, 280. 00
27 198001 | MPORTED BORROW VB 3, 200 .01 32.00
28 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 170 41. 00 6, 970. 00
29 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 2,220 5. 00 11, 100. 00
30 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4 400. 00 1, 600. 00
31 (S) 203014 FI BER ( EROSI ON CONTROL) KG 290 1.00 290. 00
32 (S) 203024 COWPCST ( EROSI ON' CONTROL) KG 670 1.50 1, 005. 00
33 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 59 45.00 2, 655. 00
34 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 84 2.00 168. 00
35 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 120 3.00 360. 00

36 250401 CLASS 4 AGGREGATE SUBBASE MB 3, 200 41. 00 131, 200. 00



04- 0T0304 Bl D245

04- SOL-12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 01/ 00 08/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 260301 CLASS 3 AGGREGATE BASE VB 2,220 41.00 91, 020. 00
38 390155 ASPHALT CONCRETE (TYPE A) TONN 3, 560 44. 50 158, 420. 00
39 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 600 52. 00 187, 200. 00
40 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 21 300. 00 6, 300. 00
41 018755 CLASS 2 CONCRETE VB 45 450. 00 20, 250. 00
42 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 10 1, 900. 00 19, 000. 00
43 510138 CLASS 2 CONCRETE (W NGWALLS) VB 21 1, 900. 00 39, 900. 00
44 (SF)520101 BAR REI NFORCI NG STEEL KG 2,430 2. 40 5, 832. 00
45 566011 ROADSI DE SI GN - ONE POST EA 14 175. 00 2, 450. 00
46 566012 ROADSI DE SI GN - TWO POST EA 3 425.00 1, 275. 00
47 620909 450 MM ALTERNATI VE Pl PE CULVERT M 18 650. 00 11, 700. 00
48 620913 600 MV ALTERNATI VE Pl PE CULVERT M 72 500. 00 36, 000. 00
49 664021 600 MM CORRUGATED STEEL Pl PE M 3 350. 00 1, 050. 00
(2.77 MM THI CK)
50 705045 600 MV STEEL FLARED END SECTI ON EA 1 400. 00 400. 00
51 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 375. 00 750. 00
52 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 8 410. 00 3, 280. 00
53 721420 CONCRETE (DI TCH LI NI NG) VB 4.5 1, 200. 00 5, 400. 00
54 (S) 800051 FENCE (TYPE WW MNETAL POST) M 1, 930 9.50 18, 335. 00
55 820107 DELI NEATOR ( CLASS 1) EA 20 35.00 700. 00
56 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 63 43.00 2, 709. 00
57 (S) 018756 100 MM RAI SED AND | NVERTED PROFI LE M 9, 790 6. 50 63, 635. 00
THERMOPLASTI C TRAFFI C STRI PE
58 (S) 018757 100 MM | NVERTED PROFI LE THERMOPLASTI C M 8, 680 2.78 24, 130. 40
TRAFFI C STRI PE
59 (S) 018758 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,520 .82 3, 706. 40
(BROKEN 5.49 M- 3.66 M
60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 660 3. 00 4, 980. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 135, 400. 00* 135, 400. 00

TOTAL 1, 355, 911. 90
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Bl D245
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08/ 02/ 00



04- 0T0304 Bl D245

04-SOL-12- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 01/ 00 08/ 02/ 00

R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o R RESCEE e EEEEPE | <o
40 | 500. 00 10500. 00| 475. 00 9975. 00| 350. 00 7350. 00
41 | 150. 00 6750. 00| 125. 00 5625. 00| 350. 00 15750. 00
42 | 2,100. 00 21000. 00| 2, 800. 00 28000. 00| 1, 500. 00 15000. 00
43 | 2,100. 00 44100. 00| 850. 00 17850. 00| 1, 500. 00 31500. 00
44 | 2.40 5832. 00| 20. 00 48600. 00| 2.25 5467. 50
45 | 300. 00 4200. 00| 175. 00 2450. 00| 175. 00 2450. 00
46 | 400. 00 1200. 00| 425.00 1275. 00| 425.00 1275. 00
47 | 625. 00 11250. 00| 375. 00 6750. 00| 650. 00 11700. 00
48 | 650. 00 46800. 00| 375. 00 27000. 00| 425. 00 30600. 00
49 | 670. 00 2010. 00| 525. 00 1575. 00| 750. 00 2250. 00
50 | 1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 2, 400. 00 2400. 00
51 | 1, 200. 00 2400. 00| 800. 00 1600. 00| 1, 200. 00 2400. 00
52 | 1, 300. 00 10400. 00| 475.00 3800. 00| 510. 00 4080. 00
53 | 1, 300. 00 5850. 00| 1, 500. 00 6750. 00| 625. 00 2812. 50
54 | 9.50 18335. 00| 12. 00 23160. 00| 3.35 6465. 50
55 | 50. 00 1000. 00| 35.00 700. 00| 36.00 720. 00
56 | 43.00 2709. 00| 43.00 2709. 00| 44.00 2772.00
57 | 6. 50 63635. 00| 6. 50 63635. 00| 6.75 66082. 50
58 | 2.78 24130. 40| 2.75 23870. 00| 2.80 24304. 00
59 | .82 3706. 40| .80 3616. 00| .90 4068. 00
60 | 3.00 4980. 00| 3.00 4980. 00| 3.00 4980. 00
61 | 127, 600. 00* 127600. 00| 170, 000. 00* 170000. 00| 50, 511. 00* 50511. 00

TOT 1, 459, 340. 30 1,734, 493. 00 1,831, 555.50



